

Addendum #3

for:

Richland County Recreation Commission North Springs and Polo Road Recreation Center Roof Replacements

Issue Date January 5, 2025

- 1) The following items add to, modify, clarify, or otherwise alter the Drawings and/ or specifications and will be a part of the Contract Documents. Where a portion of the Drawings and/or specification is added to, modified, or otherwise altered, the portion not so affected shall remain. Bidder shall include all effects that these items may have on this proposal.
- 2) The \$10,000 contingency allowance is to be apportioned evenly to both buildings. \$5000 for each building and \$10,000 for both buildings (the combined bid).
- 3) Reminder: Be sure to acknowledge receipt of all addendums on the bid form.

END OF ADDENDUM #3